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PROJECT 
KNIGHTS LANDING RIDGE DRAINAGE DISTRICT – RIDGE CUT 

EROSION REPAIR PROJECT PHASE 1B 
 

NOTICE TO PROSPECTIVE BIDDERS 
THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE 

ORIGINAL BIDDING DOCUMENTS DATED MAY 2024, WITH AMENDMENTS AND ADDITIONS 
NOTED BELOW. 

 
ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE BID FORM AND 

SIGNATURE LINE BELOW.  FAILURE TO DO SO MAY DISQUALIFY THE BIDDER. 
 

 
 
 
 
 
 
 
 
 
 
 

     BIDDER’S ADDENDUM 3 RECEIPT SIGNATURE: ________________________________________ 
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ADDITIONAL SUPPLEMENTAL PROJECT FILES INCLUDE: 

• BIDDING RFI’S AND QUESTIONS RESPONSES – DATED JUNE 17, 2024 
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KLRDD Ridge Cut Phase 1B
Questions and Answers
June 17th, 2024
Addendum 3 Supplemental Project File

No. Question Answer

14 Who is responsible for trimming / clearing trees for access to place rock?

The contractor must trim trees as needed for the 
project's execution and handle the resulting 
materials by either stockpiling or off-hauling 
them. Special care must be taken regarding 
permits, particularly concerning the allowable 
extent of trimming and removal. The contractor 
is permitted to off-haul materials but may only 
stockpile woody vegetation in the designated 
staging area.  

15 What is the contractor expected to do with downed trees in the construction zone?
Downed trees in the waterway shall remain in the 
waterway.  Trees laying on the slope to be armored 
shall be removed as the contractor's property.

16 Is the contractor responsible for removing vegetation on site and off-hauling?

The contractor must remove vegetation as 
needed for the project's execution and handle 
the resulting materials by either stockpiling or 
off-hauling them. Special care must be taken 
regarding permits, particularly concerning the 
allowable extent of grubbing and root removal. 
The contractor is permitted to off-haul materials 
but may only stockpile woody vegetation in the 
designated staging area.

17 Will the contractor be responsible to obtaining the SWPPP plan from a qualified firm? No. The District is to provide the SWPPP.
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